COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING IMVISION

New Freedom Program Sidewalks

Project No. D7270C
February 15, 2012

ADDENDUM NO. 1

Proposals Received Until February 23, 2012 — 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as
issued for this project. All bidders are subject to the provisions of this Addendum. Bidders shall
acknowledge receipt of this addendum and must use the attached revised bid schedule of items
stamped Addendum No. 1.

L. PREBID CONFERENCE
Minutes of the Prebid Conference held on Monday February 13, 2012, are attached.

NOTE: Addenda, including plan holder lists, will be posted online at the following websites for
Cobb Purchasing and Cobbk DOT: hitp:/purchasing.cobbeountyga.gov/bid-list.htm and
http://dot.cobbeountyea.gov/bid-rfp.htm, Receipt of addenda must be acknowledged in the bid
document. H is the bidder's ultimate responsibility to ensure that they have all applicable
addenda prior to bid snbmittal and to utilize the latest bid schedule.

BID SCHEDULE
REVISED:

Pay Item #639-3004, Steel Strain Pole, TP IV, 2 EA
DESC: With 55°-FT Mast Arm, for foundation and installation only

Pay ltem #639-3004, Steel Strain Pole, TP 1V, 1 EA
DESC: With 60°-FT Mast Arm, for foundation and installation only

Pay Item #639-3004, Steel Strain Pole, TP IV, | EA
DESC: With 45’-FT Mast Arm, for foundation and installation only

Pay Item 611-4001, Reconstruct Minor Drainage Structure, Drop Inlet to Junction Box, 2 EA
QUESTIONS/ANSWERS

Q. Is there a plan holder’s list available for this site?

A, Addenda, including plan holder lists, will be posted online at the following websites for

Cobb Purchasing and Cobb DOT: http://purchasing.cobbcountyga.gov/bid-list.htm
and http://dot.cobbeountyga.gov/bid-rfp.htm.
ADDENDUM NO. 1
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11,

QUESTIONS/ANSWERS (continued)

Q.

Regarding Line Item No.180, 500-39060, Class B Concrete, Incl Reinf Steel, for Steps, 10
CY Reconstruction of Steps as per GDOT 903 1-L, does not show Handrail for Steps . Is
it required to install Pipe Handrail or not?

Pay Item 515-2020, Galv. Steel Pipe Handrail 2 IN round.

How do you intend to construct the dwl curb w sidewalk? The plans show milling of
concrete. Does the contractor have option of saw cuiting, removing and re-pouring the
sidewalk?

Please sce attached detail sheet.

Regarding Line ltem No.170, 441-6102,Curb Cut Whee! Chair Ramp, Type B ,Qty | Ea.
Construction Plan Shows, Estimated Ramp Qty of 10 Nos. How other ramp will be paid?

Ramps that are poured with new sidewalk are included in the sidewalk pay item.

Regarding Type-D Ramp, Estimating Qty 14 Nos. How is paid?

Ramps that are poured with new sidewalk are included in the sidewalk pay item.

I cannot locate on the plans or details exactly where the County intends to install the 168
SY of 6” Thick concrete sidewalk. Can you please point me in the right direction?

All four corners at the intersection of South Gordon and Factory Sheals,

On Sheet No.13(Drg#13-04), Note "Reconstruct CB to JB”
Under which Line Item is it paid?

Pay Item 611-4001, Reconstruct Minor Drainage Structure.

On Sheet No.11(Drg#13-02}),Island Note "Mill Conc Island-See Special Details”
1 did not found special Details Please,Provide the Details.

Please see attached detail sheet.

ADDENDUM NO. 1
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Questions should be sent via email, no later than 2:00 p.m. on Monday, February 20, 2012, to

purchasing@cobbcounty.org

Mighael S. Cates, P.E.
Pré-Construction Engineer

MSC/RIG/jan
cc: Electronic copies:
John Flood, Cobb County Purchasing (w/hard copy)
’Q ‘Bob Galante, CCDOT Construction
Ted Harris, CCDOT Operations
Russell Cooke, CCWS
Wade Kelly, CCDOT Construction
4%&: Alexander, CCDOT Construction
Jeff Neiswender, CCDOT Construction
Andy Rikard, CCDOT Ultility Coordinator, Engineering
Donna Camp, CCDOT Construction
Brian Loudermilk, CCDOT Engineering
Lynn Lambert, CCDOT Engineering
David Muller, CCDOT Ultility Coordinator, Construction
Attachment: Prebid Minutes Plan Sheet & Revised Bid Schedule




‘New Freedom Program Sidewalks
South Gordon @ Blairs Bridge Road & Factory Shoals Road
Project No. D7270C
PREBID CONFERENCE
Bid Date: February 23, 2012 — 12:00 Noon Local Time

DATE;

ATTENDEES:

February 13,2012

See Attached Sign-in Sheet

MEETING MINUTES:

M

@)
&)

This is the Prebid Conference for Cobb DOT PROJECT NO. D7270C, New Ereedom
Program Sidewalks, South Gordon @ Blairs Bridge Road & Factory Shoals Read.
Bids will be received until 12:00 noon on February 23, 2012, at Cobb County
Purchasing Department, 1772 County Services Parkway, Marietta, Georgia. Bids
will be opened and read aloud at 2:00 p.m. at_the Cobb County Purchasing
Department, 1772 County Services Parkway,

NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE. Those
received late will be unopened. All bidders must be on record with Cobb County as
having purchased plans and specifications. All bids shall be submifted on the Bid
Proposal Form. Any revisions made on the outside of the envelope will not be accepted.

Addenda, including plan holder lisis, will be posted online af the following websites for
Cobb Purchasing and Cobb DOT: hitp.//purchasing. cobbcountyvga gov/bid-list. htm and
htip:/rdor. cobbeountyga. gov/bid-rip. it . Receipt of addenda must be acknowledged in
the bid document. It is the bidder’s ultimate responsibility to ensure that they have all
applicable addenda prior 1o bid submittal and 1o utilize the latest bid schedule,

DONOT DELIVER BIDS TO COBB DEPARTMENT OF TRANSPORTATION,

The completion date for this project is 180 consecutive calendar days after issuance
of the Notice to Proceed.

Minutes of this meeting and any revisions will be issued as Addendum No. 1.
Introduction of Special Representatives in attendance.
Project Description:

Project consists of constructing curb and gutter, sidewalks along Blairs Bridge Rd and
South Gordon Rd from the existing bus stop on Blairs Bridge Rd at the Mt. Pisgah
Baptist Church to the intersection of South Gordon Rd and Factory Shoals Rd.
Project also consists of infersection improvements upgrading pedestrian signals and
crosswalks at the intersection of South Gordon Rd and Factory Shoals Rd,

Payment will be made monthly based on approved invoices.

Cobb County Water System work is involved on this project. Only contractors or sub-
contractors who have been prequalified with Cobb County Water System are allowed
to perform water and sewer relocation work associated with this project. Bidders or
their water/sewer subcentractor are required to have a State of Georgia Utility
Contractor License,

ADDENDUM NO, 1
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)] Bid Proposal and Contract Documents:
A Notice of Intent is not required on this project.

The Contractor must meet the current bid requirements of the Georgia Department of
Transportation.

For all bids for contracts involving utility work as defined in O.C.G.A. 43-14-1 et.seq.,
the Contractor and/or its subcontractor(s) that will perform utility work must have a valid
State of Georgia Utility Contractor License and comply with all applicable provisions of
Chapter 14 of Title 43 of 0.C.G.A.

The Contractor and their subcontractors are required to be in compliance with the "Georgia
Security and Immigration Compliance Act.” The Contractor must execute and submit at
the time of the bid the "Contractor Affidavit and Agreement,” (Page 1.15) or bid will be
determined non-responsive and will be disqualified.

This project is partially funded by the Federal Transit Administration (FTA), State
and/or local funds. Accordingly, the successful bidder will be required to comply
with all applicable FTA, Federal and State rules and regulations, as well as those of
Cobb County. The FTA Master Agreement No. 17, dated October 1, 2010, can be
located at http://www.fta.dot.gov/documents/17-Master.pdf. Project must conform
to all American with Disabilities Act (ADA) regulations.

A Disadvantaged Business Enterprise (DBE) PARTICIPATION GOAL OF 12% has
been established for this project. Bidders shall comply with 49 C.F.R. Part 26 in their
efforts to attain this goal. Bidders shall be required to document sufficient DBE
participation to meet this goal, or alternatively document good faith efforts to do so. Davis-
Bacon wage rates for Cobb County, GA will also apply.

DBE firms must be certified with the Georgia Department of Transpoertation's Equal
Employment Opportunity (EE0) office.

The Contractor must submit a DBE participation report to the County prior to
beginning work on the project. A monthly DBE utilization report must be submitted
with each monthly invoice, A final DBE report must be submitted at the end of the
project.  1f DBE participation changes during the course of the project, an updated
participation report must be submitted to the County at the time of such change. The
County strongly supports DBE participation in all contracts.

8 Utility Issues:

Contractor shall submit monthly reports of utility coordination correspondence. 1t is the
Contractor’s responsibility to coordinate all utility relocations.

Utility delays due to lack of coordination on behalf of the contractor will not be considered
for reprieve from liquidated damages. This project is considered by the UPC to be a large
ticket item.

The following utility companies have facilities on the project: Ga, Power, AT&T, Austell

Gas and Comcast Cable.
ADDENDUM NO. 1
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(6) Right-of-Way:
All Parcels have been acquired.
@) Special Items to Note:

All walls shall have an ashlar finish with anti-graffiti coating, cost to be included in price
of concrete.

All storm drain shall be R.C.P., side drain pipe may be per GDOT selection chart.

If required the Contractor shall take three-point levels on Widening and Reconstruction
Projects and obtain the Engineer’s approval of the “best fit” profile and cross slope, to
minimize leveling requirements of the existing roadway. The Contractor must get the

Engineer’s approval of the proposed best fit before beginning widening and
reconstruction

Grass shall be replaced in kind to match existing prior to construction. Sod shall be
replaced with sod, seeded grass shall be replaced with seed.

Trees outside of construction limits are to be removed only as directed by the Engineer.

Contractor will be required to mow grass no less than once a month until final
acceptance.

(8) Review:
Section 150 Traffic Control
Section 150.08 Enforcement

(9) Questions and Answers:

)’ p.m. on Monday, February 20,

/s

(10)  Questions should be sent via email, no later than
2012, to purchasing@cobbcounty.org

MSC/RJG/jan

ADDENDUM No, 1



@) %Cd@@J
DEDTINTI

R LEN X0

~OV A
_\JVJJ/_) JO/ MJ

i\ll’q

o

=

@5

e/
ADDENDUM NO. 1

2y @ o730

I3 5F-708 57

C |k O |

MG P Re e

B Hi080450%, Zmaut - QLY

VRIS A,

SN &

<IN 00§

p P | PIEFEC,| | jreaqeer | poyy My
. bERS—9ms

bsa- ﬁt\.bouoﬁo\u IEs —oLC d

I@.Imn.v, L.QGGMS%\U.TW Co T \@ ’M@.M - Om\m\ o mdnhqu‘.«d. Q_G/D\Q Quﬂ@\yrsz ﬁ_Jnme
J

U777 - TN\H =Y \‘QG si\Q W«wﬁg&ivﬂ jow
o
SSHYAaQV TIVINA XVA/ANOHd FIOI110 WHIH HNWVN

wee 0¢6 TI0T ‘g1 Aveniqaq ‘Aepuopy
ADUAIJU0)) pIg-aid

D0LZLA "ON 1DF[0¥d

peoy s[eoyg A1010e,J 3 peoy 23pug sire[g @) UopIoL) Yinog
SY[EMIPIS WEIS0IJ WOPIL,] MIN

NOILLV.LIOdSNVY.L 4O INHWNLIAVJIAd ALNNOD 4900




(5 e i = N A S ALy \rom 490 d‘,wmzﬂ%w\_ﬂ wQﬁ
L] yene ¢ E X2V D\ 2 2] | v 0
)2} \ .u- WAm‘\mNLwLDPF "/ \
(0
¢ BISIN/ 3
p LT "D LA Ok
o \\.,YaS@&SW 43155304 .\aw\ma %49/ -85 QL7
o
=BE7-CIp 5L A= TG
< .nfh\dn)ﬂ‘.umwm...ﬁ_u A
2 ) Eyean -g\p-oLL
#7100D " D540 &
Wa) by sz @ww:g»@ 7988 - \LT -l n@
5 -m ﬂ
e miuﬁkq%mﬁm& @mﬁsuﬂ. LSIi-ILD -al . DN ILNT) mmbmmm wgéu QT_‘Q
1 Aa
o7 SISVSFRINBLE B 3L MG LS2R - L2b -QLL STEUTILG rOsAwSt | +HELOG e anvd,
O
V4 S5k okt
12 32 Gors1594d @oLwh.ﬂoﬁ_ﬂ N OppR Co.m,uf@ 035 9 Moy e
LhYg s Okt
SSHYAAav Tiviwd XVA/ANOHd ADI410 WHIT HNWVN

wre 0¢i6 ‘7107 ‘cl Aveniqag ‘Aepuopy
ADUAIJUO0)) Prg-3i1]
D0LZLd "ON 1DAOYd

peoy s[eoys A1010e 23 peoy 23pug sire[g @) UopIog) Yinog
SH[EMIPIS WeI30lJ WOoPIL,] MIN
NOILVLIOdSNVYL 40 INFINLIVIAd ALNNOD 990D

ADDENDUM NO. 1



ADDENDUM NO. 1

KOO |k

o
b212-82G Ar
A

Ao oMo 2h 0 -225 ﬂr
o

1L0Q 9V &\de waed,

\NQR&MU M‘\_s_{\mﬂ\&%\ga‘%
axaTeiz )

ﬂgo.ﬁ.

ple e (o), Q

=3

A
o SR e i kI N LN

DSoz —-<¥ m.wunm

@D v fg
AT eSD Prunns | 0Gog - g1 (@th) , [POTESNE]) LIwin C ikl
| ( v
et /ﬁ/\c Co : 4 \J/\%é\,ﬁ@@;ﬁ
@ HhO) vl H3Re 0% ()| 2D RRURY
SSFYAAV TIVINA XVd/ANOHd AJIA10 WA AWVN

"wee 0¢i6 TI0T ‘€T Avenuqag ‘Aepuopy
DURIYU0)) PIg-a31]
D0L2Ld "ON LOA[O¥d

peoy s[eoyg £1010eJ % peoy 23puyg Sire[g @) uopior) yinog
SY[EMIPIS WeI30IJ WOPIIL,] MIN
NOILLVLIOdSNVIL 40 INHN.LIVJAA ALNNOD 990D




2/15/2012 3;:d41:35PM

Cobly County Program Management Information Svsiem

Department of Transporiation

Bid Schedule of ltems - Project Detail

Page 1 of %

Contract No: C 000487 Vendor:
Project No: 727 2011-8 SIDEWALKS Signature:
Group:ALT ALTERNATE _
Line ! Approx | | 3
Nao, [ Quant, | Item ; Unit Price Amount
2.00 | 639-3004 !
5 EA | STEEL STRAIN POLE, TP IV ;
: Desc: 55-FT MAST ARM For Foundation & Install Only |
; | |
100 639-3004
T EA ‘ STEEL STRAIN POLE, TP IV
| ' Desc: 60-FT MAST ARM For Foundation & Install Only
l |
j 1.00 £ 639-3004
15 EA | STEEL STRAIN POLE, TP IV
! ; Dese: 45-FT MAST ARM For Foundation & Instatl Only !
| 100 647-1000 '
20 ! LS | TRAFFIC SIGNAL INSTALLATION 5
| | Dese: NO. 2 SO GORDON RD AT BLAIR BRIDGE RD 5
! |
: 1.00 £ 6471000
25 LS | TRAFFIC SIGNAL INSTALLATION ;
' Desc: NO. 4 SO GORDON RD AT FACTORY SHOALS RD e
i i H
500 93g-1100 |
30 | EA  !INTERSECTION VIDEO DETECTION SYSTEM ASSY, TYPE A !
‘ 2.00 £990.3015
35 EA | SPLOST SIGN INSTALLATION, HARDWARE, POSTS  $100.00 - $200.00
i .
2.00 | 999-3025 : :
0 ea $100.00 - $200.00

. PEACH ROAD SIGN INSTALLATION, HARDWARE/POST

v

TOTAL

ALTERNATE

ADDENDUM NO. 1



Cobb County Program Management 1nformation Systens

Department of Transportation

Bid Schedule of Ttems - Project Detail
2152082 3:41:35°M

Page 2 of 9

Contract No: C 000487 Vendor:
Project No; D727 2011-8 SIDEWALKS Signature:
Group:MSC MISCELLANEOUS
Line | Approx |
No. ' Quant. i Ttem | Unit Price | Amount
i 4.00 | 634-1201 |

45 | EA | RIGHT OF WAY, PROPERTY LINE IRON PIN

i i

¥

TOTAL

MISCELLANEOQUS

ADDENDUM NO, 1



2/15/2012 3:41:35'M

Cobb County Program Management Information Svstem

Department of Transportation

Bid Schedule of [tems - Project Detail

Page 3 of'Y

Contract No: C 000487 Yendor:
Project No: D727 2001-8 SIDEWALKS Signature:
Group:NF5 S Gordon/Blair Bri/Factory Sho
Line Approx .
No. | Quant. ! liem i Unit Price Amount
1.00 | 150-1000 i
50| LS | TRAFFIC CONTROL
‘ !
| 0.25 ; 163-0232
55 ACR TEMPORARY GRASSING
10,00 ' 163-0240
&0 TON | MULCH |
| 100 1 163-0300 i
65 | EA  ; CONSTRUCTION EXIT ;
| |
: 10.00 | 163-0550 |
0 EA CONSTRUCT & REMOVE INLET SEDIMENT TRAPS ‘
|
1,000.00 £165-0010
75 LF  : MAINTENANCE OF TEMPORARY SILT FENCE - TP A
1.00 165-0101A :
80 | EA | MAINTENANCE OF CONSTRUCTION EXIT ;
1000 1650108 !
85 | EA  MAINTENANCE OF INLET SEDIMENT TRAPS
| !
| 2,000.00 L 1710010
90 | LF ! TEMPORARY SILT FENCE, TYPE A
!
R b FIXED 50,000.00
95 LS  ; CONSTRUCTION ALLOWANCE - $ e .
; 100 2100100
100 ! LS ' GRADING COMPLETE
i !
288.00 ' 310-5060
105 | SY | GR AGGR BASE CRS, 6 IN, INCL MATL
20.00 - 402-1802
1o TON RECYCLED ASPH CONC PATCHING INCL BIT MATL & H LIME

ADDENDUM NO. 1



Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Hems - Project Detail

2/15/2012 3:41:35¢M Page 4 6f 9
Contract No: C 000487 Vendor
Project No: D727 2611-8 SIDEWALKS Signature:
Group:NF5 S Gordon/Biair Bri/Factory Sho
Line Approx i ‘
Na. | Quant. i Item i Unit Price i Amount
| 20.00 £402-1812 i 3
15 TON ;| RECYCLED ASPH CONC LEVELING,INCL BIT MAT & HYDLIM |
1 | i
| 1,517.00  402-3910 | 1
120 8Y  RECYC 1.5" ASP CON 12.5MM SPRPPAVE GP2 INC BM & M, i ‘
228.00 | 402-4012 ‘
125 SY  |RECYC2" ASP CON 19MM SPRPAVE GP1 OR 2 INC BM & HL |
] i !
60.00 1 413-1000 i %
130 ¢ GAL i BITUM TACK COAT | ;
5 | ;
; 420.00 , 432-5010 ; |
135 SY  MILL ASPHALT CONC PVMT, VARIABLE DEPTH : j
| ! i f
! 15.00 L 441.0014 !
140 SY | DRIVEWAY CONCRETE, 4 IN THICKNESS !
| i
1 $73.00 1441-0104 i
145 | SY  {CONCSIDEWALK, 41N i
168.00 | 441-0106 !
150 SY | CONCSIDEWALK,6IN
35.00 ' 441-4030
155 S8Y | CONC VALLEY GUTTER, § IN ;
110.00 - 441-5052
160 LF | CONC DWL INT CURB, 6 IN, TP 2, INC DOWELS |
] I |
[ j i
| 150.00 ,441-6012 |
165 | LF ' CONCCURB & GUTTER, 6" X 24", TYPE 2 ;
1.00 14417012 i
170 EA | CURB CUT WHEELCHAIR RAMP, TYPE B i
110.00 4441000
175 LF  SAWEDJTS IN EXIST PVMTS

ADDENDUM NO. 1
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Cobb County Program Management Information System
nagemen

Department of Transportation

Bid Schedule of Ttems - Project Detail

Page Sof ¥

Contragt No; C 000487 Vendor;
Project No: 727 2011-8 SIDEWALKS Signature;
Group:NF$S S Gordon/Blair Bri/Factory Sho
Line ; Approx i
No. Quant. | Ttem Unit Price | Amaount
10.00 [ 500-3900
180 CY . CLASS B CONCRETE, INCL REINF STEEL
: Desc: FOR STERS
| 75.00 ' 500-3904
1gs | CY ! CLASS A CONC FOR SDWK & RET. WALL INCL REINF STEEL
| |
& 334.00 F515-2000
190 | LF | GALV.STEEL PIPE HANDRAIL, 2 IN, ROUND
| 20,00  550-1150
195 LF . STORM DRAIN PIPE, 15 IN, H 1-10 : ;
5.00 5501180 |
200 LF | STORM DRAIN PIPE, 18 IN, H 1-10
| 75.00 | 573-2006
205 | LF | UNDERDRAIN PIPE INCL DRAINAGE AGGR, 6 IN
| | |
! 2.00 - 611-4001 |
210 . EA |, RECONSTRUCT MINOR DRAINAGE STRUCTURE :
' Desc: DROP INLET TO JUNCTION BOX !
1,00 1 611-5360
215 EA | RESET HIGHWAY SIGN !
| Dese: {CCT)
i i |
75.00 £ 615-1200
220 LF DIRECTIONAL BORE
‘ ' Desc: 5INCH j
5 % i
300,00 ' 615-1200
225 | LF | DIRECTIONAL BORE
i Desc: 7INCH |
! i :
; 18.00  634-1200 i
230 EA  RIGHT OF WAY MARKER ,
| 125.00 ' 636-1020 !
235 SF |

[HWY SIGNS, TP | MATL-REFL SHEETING, TP 3

ARPENR A N, 1



Cobb County Program Management Information System

Depariment of Transportation

Bid Scheduie of Items - Project Detail

2A5/2012 3:41:351'M Page 6 of 9
Contract No: C 000487 Vendor:
P]‘()jcc{ No: D727 20! -8 SIDTEWALKS Signa[urc:
Group:NF5 S Gordor/Blair Bri/Factory Sho
Line I Approx i !
Mo, ! Quant, i ltem Unif Price 3 Amount
165.00 | 636-2005
240 LF  { PAINTED "U" CHANNEL POST, TP 3 ‘
| i I ;
| 250.00 - 643-3000 | ‘
245 LF | ORANGE SAFETY FENCE j |
1 | |
1.00 ' 647-1000 1
250 LS | TRAFFIC SIGNAL INSTALLATION
| Dese: NO. 1 SO GORDON RD AT BLAIR BRIDGE RD
| 1.00 £ 647-1000
255 | LS . TRAFFIC SIGNAL INSTALLATION
\ Desc: NO. 3 SO GORDON RD AT FACTORY SHOALS RD :
i £.00 | 647-2140 3
260 | EA | PULL BOX ASSEMBLY, TP 4
: 350.00 | 653-1501
265 LF | THERMOPLASTIC SOLID TRAFFC STRIPE, 5 INWHITE ;
! | H
120.00 , 653-1502 ;
270 LF ! THERMOPLASTIC SOLID TRAFFC STRIPE, 5 IN,YELLW ;
| i
170.00 l'653-1704 j
275 LF | THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, WHITE |
; . i
2,450.00  653-1804 ; 1
20 | LF THERMOPLASTIC SOLID TRAFFIC STRIPE, 8 IN, WHITF ;
' 10,00 654-1001
285 EA  RAISED PYMT MARKERS, TP | !
10.00 | 654-1003 !
290 EA | RAISED PVMT MARKERS, TP 3
25.00 - 656-3600
295 SY . REM EXIST TRAF STRIPE & MARKINGS, ALL KINDS & TYPE
| 2.00 ©668-2100
300 EA  'DROPINLET, GP i
1 ‘

ADDENDUM NO. 1



Cobb County Program Management Information Svstem

Department of Transportation

B3id Schedule of ltems - Project Detail

2/15/2012 3:41:35PM Page 7 uf9
Contract No: C 000487 Vendor:
Project No: 3727 2011-8 SIDEWALKS Signature:

Group:NF5 § Gordon/Blair Bri/Factory Sho

Line | Approx | | !
No. Quiant. ¢ Item ! Unit Price Amount
0.50 F700-6910 1
305 | ACR | PERMANENT GRASSING i
| |
_ 1.00 | 100-7000
310 TON | AGRICULTURAL LIME
| H
| 1,00 700-8000
35 TON FERTILIZER MIXED GRADE i
. 50.00 1 700-8100
320 | LB FERTILIZER NITROGEN CONTENT :
i f j
j 55.00 . 716-2000

325 SY LEROSION CONTROL MATS, SLOPES

TOTAL ROADWAY WF5

ADDENDUM NO. 1



Cobb County Progran Management Enformation Sysiem

Department of Transportation

Bid Schedule of ltems - Project Detail

2/18/2H2 3:41;35PM Page 8 of 9
Contract No: C 000487 Vendor:
])rojecl No: 727 20118 SIDEWALKS Signaturc:

Group: W0l WATER

Line | Approx | | ;
No. | Quant. | Item | Unil Price Amount

i 1.00 L 660-C494 |

330 | EA | ADJUST EXISTING MH TO GRADE IN PAVEMENT 0-1 FT. i

750.00 . 670-C017* ‘ ;

335 LF 6" WATER MAIN (DI} ’ 3

! | | |

1.00 l671-C120

340 EA | ADJUST EXISTING WATER METER TO GRADE
| |
3.00 | 672-C039 |
345 EA ABANDON EXISTING WATER MATN IN PLACE 6 IN, .
| 600 672-Cl12]
350 | EA ' 6IN.GATE VALVE ’
| 3.00 l672-C150A
355 | EA | ABANDON EXISTING GATE VALVE, IN PAVEMENT 1
| ;
? 1.00 | 672-C1508 |
360 EA | ABANDON EXISTING GATE VALVE, OUT OF PAVEMENT
| ?
; 3.00 672155
365 EA  ADJUST EXISTING VALVE BOX TO GRADE IN PAVEMENT
‘ 3.00 1 672-C156
370 EA | ADIUST EXISTING VALVE BOX TO GRADE OUT OF PAVEMENT |
| 0.35 | 672-C164 |
315 | TON | 6IN. MJ MISC. FITTINGS |
LOG 672251
380 EA ' 6IN. AC/CI TRANSITION COUPLINGS
2.00 L 672-C4T2
385 | EA THREE-WAY FIRE HYDRANT 3 1/2 FT. BURY
.00 - 672-C479
390 EA | RELOCATE EXISTING FIRE HYDRANT
: Desc: HORIZONTAL EXTENSION
|

1,51 ADDENDUM NO. 1



Cobb County Program Management Information System

Department of Transportation

Bid Scheduie of Hems - Project Detail

2/15/2012 3:141:35PM Page 9 of 9
Contract No: C 000487 Vendor:
Projecl No: [3727 2011-8 SIDEWALKS Signa[u]'ej
Group; W0l WATER
Line | Approx ;
No. Quant. i ltem Unil Price : Amount
i 4.00 | 672-C480
395 | VF I FIRE HYDRANT EXTENSION
! |
| 2.00 | 672-C485
400 EA i 6X13 ANCHOR COUPLING
? 2.00 Fera-csa7+
405 | EA | CONNECTION TO EXISTING 6" WATER MAIN
w | Dese: CUT-IN
| 1.60 : 672-C527 :
410 EA . CONNECTION TO EXISTING 6" WATER MAIN ;
| i i
1 Desc: WET NO TAP :
1.00 | 674-C031 | :
415 | LS [UTILITY ALLOWANCE ;. FIXED £15,000.00
£.00 : 675-0029 ‘
420 LS . LANDSCAPE ALLOWANCE FIXED $1 0,000.00
5000 675-CO26A
425 SY

| CONCRETE TRENCH CAP

TOTAL MISCELLANEQUS

TOTAL WF5 ROADWAY

CRAND TOTAL D7270 2011-8 SIDEWALKS

NEW FREEDOM GRANT
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TOTAL

TOTAL ALTERNATE

WATER

ADDENDUM NO. 1



